

# **City of Scottsbluff, Nebraska**

**Tuesday, September 6, 2016**

**Regular Meeting**

## **Item Bids1**

**Council to consider awarding the bid for the intersection bulb-out project on Broadway to Infinity Construction in the amount of \$391,283.00 and authorize the Mayor to execute the contracts.**

**Staff Contact: Nathan Johnson, City Manager**

August 30, 2016

Honorable Mayor and City Council  
City of Scottsbluff  
2525 Circle Drive  
Scottsbluff, NE 69361

RE: Scottsbluff Downtown Intersection Bulb Out Project  
RM140481-00

Dear Mayor and City Council:

Bids were received and opened at 2:00 p.m. on August 30, 2016 at City Hall, Scottsbluff, Nebraska for the above referenced project. A total of two (2) bids were received. A copy of the bid tabulation sheet is attached for your review. The bids received were as follows:

	<u>Total Bid</u>
Infinity Construction	\$391,283.00
Eric Reichert Insulation and Construction	\$396,880.65
Engineer's Estimate	\$605,200.00

We have reviewed the contractor's bid documents and would recommend award of the project to Infinity Construction in the amount of \$391,283.00.

Sincerely,

FOR THE FIRM OF  
M.C. SCHAFF & ASSOCIATES, INC.



Adam Vath, P.E.



**M.C. Schaff & Associates, Inc.**  
 818 S Beltline Highway East  
 Scottsbluff, Nebraska 69361  
 308-635-1926 Phone 308-635-7807 Fax  
 www.mcschaff.com

**Scottsbluff Downtown Intersection Bulb Out Construction Project**  
 City of Scottsbluff  
 Bid Date: August 30, 2016 @ 2:00 pm Mountain Time

No.	Description	Unit	Quantity	Infinity Construction, Inc. P.O. Box 2453 Scottsbluff, NE 69363		Eric Reichert Insulation & Construction 1502 19th Avenue Scottsbluff, NE 69361		Engineers Estimate	
				Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
1	Mobilization	LS	1	\$ 22,068.00	\$ 22,068.00	\$ 17,550.00	\$ 17,550.00	\$ 45,000.00	\$ 45,000.00
2	Traffic Control	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 18,682.00	\$ 18,682.00	\$ 30,000.00	\$ 30,000.00
3	Clear and Grub	LS	1	\$ 5,800.00	\$ 5,800.00	\$ 3,500.00	\$ 3,500.00	\$ 15,000.00	\$ 15,000.00
4	Remove Existing Pavement, Curb, Gutter, Etc	SF	50,000	\$ 1.00	\$ 50,000.00	\$ 1.47	\$ 73,500.00	\$ 2.00	\$ 100,000.00
5	Remove Storm Drain Inlet Grate and Frame (Salvage for Reuse)	EA	3	\$ 380.00	\$ 1,140.00	\$ 50.00	\$ 150.00	\$ 1,000.00	\$ 3,000.00
6	Remove Existing Bench (Salvage to Owner)	EA	2	\$ 100.00	\$ 200.00	\$ 50.00	\$ 100.00	\$ 750.00	\$ 1,500.00
7	8-inch P.C. Concrete Pavement	SY	1,350	\$ 50.00	\$ 67,500.00	\$ 55.00	\$ 74,250.00	\$ 60.00	\$ 81,000.00
8	30-inch P.C. Concrete Curb & Gutter	LF	1,925	\$ 25.00	\$ 48,125.00	\$ 19.80	\$ 38,115.00	\$ 30.00	\$ 57,750.00
9	5-inch P.C. Concrete Sidewalk	SF	25,250	\$ 4.50	\$ 113,625.00	\$ 4.55	\$ 114,887.50	\$ 6.50	\$ 164,125.00
10	Handicap Ramp	SF	400	\$ 36.00	\$ 14,400.00	\$ 13.13	\$ 5,252.00	\$ 50.00	\$ 20,000.00
11	Standard Storm Drain Inlet (Reuse Salvaged Grate and Frame)	EA	3	\$ 1,000.00	\$ 3,000.00	\$ 100.00	\$ 300.00	\$ 1,500.00	\$ 4,500.00
12	Install Manhole Ring on Existing Inlet Box	EA	3	\$ 1,200.00	\$ 3,600.00	\$ 200.00	\$ 600.00	\$ 1,250.00	\$ 3,750.00
13	12-inch RCCP Storm Drain Pipe	LF	120	\$ 48.00	\$ 5,760.00	\$ 31.81	\$ 3,817.20	\$ 45.00	\$ 5,400.00
14	Tap Existing Structure	EA	3	\$ 600.00	\$ 1,800.00	\$ 150.00	\$ 450.00	\$ 500.00	\$ 1,500.00
15	4-inch Schedule 40 P.V.C. Conduit	LF	1,025	\$ 18.00	\$ 18,450.00	\$ 15.75	\$ 16,143.75	\$ 15.00	\$ 15,375.00
16	Adjust Curb Stop to Grade	EA	14	\$ 200.00	\$ 2,800.00	\$ 50.00	\$ 700.00	\$ 500.00	\$ 7,000.00
17	Adjust Valve Box to Grade	EA	12	\$ 200.00	\$ 2,400.00	\$ 70.00	\$ 840.00	\$ 750.00	\$ 9,000.00
18	Adjust Roof Drain to Grade	EA	2	\$ 300.00	\$ 600.00	\$ 125.00	\$ 250.00	\$ 650.00	\$ 1,300.00
19	Adjust Pull Box to Grade	EA	22	\$ 100.00	\$ 2,200.00	\$ 50.00	\$ 1,100.00	\$ 500.00	\$ 11,000.00
20	Adjust Manhole to Grade	EA	6	\$ 300.00	\$ 1,800.00	\$ 150.00	\$ 900.00	\$ 1,250.00	\$ 7,500.00
21	Adjust Inlet Grate to Grade	EA	1	\$ 300.00	\$ 300.00	\$ 975.00	\$ 975.00	\$ 500.00	\$ 500.00
22	4-inch White Wet Reflective Preformed Pavement Marking, Type 4, Grooved	LF	450	\$ 5.00	\$ 2,250.00	\$ 6.60	\$ 2,970.00	\$ 5.00	\$ 2,250.00
23	4-inch Yellow Wet Reflective Preformed Pavement Marking, Type 4, Grooved	LF	675	\$ 5.00	\$ 3,375.00	\$ 6.60	\$ 4,455.00	\$ 5.00	\$ 3,375.00
24	6-inch White Wet Reflective Preformed Pavement Marking, Type 4, Grooved	LF	1,300	\$ 7.00	\$ 9,100.00	\$ 8.80	\$ 11,440.00	\$ 7.50	\$ 9,750.00
25	12-inch Yellow Wet Reflective Preformed Pavement Marking, Type 4, Grooved	LF	75	\$ 14.00	\$ 1,050.00	\$ 17.60	\$ 1,320.00	\$ 15.00	\$ 1,125.00
26	24-inch White Preformed Pavement Marking, Type 4, Grooved	LF	120	\$ 26.00	\$ 3,120.00	\$ 38.50	\$ 4,620.00	\$ 25.00	\$ 3,000.00
27	Handicap Symbol Preformed Pavement Marking, Type 4, Grooved	EA	2	\$ 410.00	\$ 820.00	\$ 6.60	\$ 13.20	\$ 750.00	\$ 1,500.00
<b>Total Bid - Items 1 Thru 27</b>				<b>\$</b>	<b>\$ 391,283.00</b>	<b>\$</b>	<b>\$ 396,880.65</b>	<b>\$</b>	<b>\$ 605,200.00</b>
<b>Proposed Start Date</b>				<b>Fall 2016/Spring 2017</b>	<b>October 3, 2016</b>				

\*\* THE TOTAL OF ERIC REICHERT INSULATION AND CONSTRUCTION'S BID WAS WRITTEN \$398,194.50 ON THE BID FORM, THE CORRECT TOTAL FOR THE BID SHOULD HAVE BEEN \$396,880.65 WHEN TABULATED USING THE UNIT PRICE, WHICH IS THE GOVERNING PRICE, AND THE ESTIMATED QUANTITY. ITEM NUMBERS 13, 15, 27, AND THE TOTAL BID ARE CORRECTED AS SHOWN ABOVE.

Project Number: RM140481-00